
 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

DEPARTMENT OF GENERAL SERVICES 
 

Camera Upgrades for the Department of Corrections Central Detention Facility and 
Central Treatment Facility (Phase III) 

 
Solicitation No.: DCAM-14-CS-0049 

 
Addendum No. 7 

Issued:  November 5, 2013 
 
This Addendum No. 7 is issued and hereby published on the DGS website on November 5, 2013.  
Except as modified hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
 
Item #1    Request for Proposal Modifications 
 
Attachment A (Drawings) 

• Drawing TY500, “Site Plan-Existing-New Work”, is deleted from this solicitation. 
• Drawing TY602, “Camera Schedule-New Work,” has been revised. Please see the 

attached Drawing TY602, “Revised Camera Schedule-New Work.” 
 
Attachment C (Form of Offer Letter) 
Delete CLIN 0001 through CLIN 0029 in its entirety. Replace with Base Bid Pricing CLIN 0001 
through CLIN 0016 and Add Alternate Bid Pricing CLIN 0017 through CLIN 0029. Please see the 
Revised Form of Offer Letter (Attachment C) attached to this Addendum. 
 
 
Item #2    Responses to Offerors’ Questions 
 
See the below responses to Offerors’ Requests for Information 
 
Question 1 – While work is being performed, will existing cameras in each cell need to stay 
active (on)? 

Response 1 – New cameras must be installed and operating before old cameras are deactivated 
and removed from each cell.   
 

Question 2 - If existing cameras must remain active, would the Dept. of Corrections 
accept a staggered work plan? In other words, can some cameras stay active while other 
cameras are disconnected? 

Response 2 – Please see Response 1.  
 



Question 3 - In Section B of the Request for Proposal, it stipulates that “the Project must be 
completed within two hundred ten (210) calendar days from the date specified in the written 
Notice to Proceed (NTP). All the work at the CTF should be completed within 45 days of the 
NTP, and all work shall be performed during normal business hours (between 6:00 am and 
2:30 pm) Monday through Friday, except otherwise allowed by District and authorities having 
jurisdiction”. Is the time the Contractor spends in the mechanical room and utility closets 
included in the specified normal business hours? If so, can the workday and/or workweek 
be extended while the Contractor works in the mechanical rooms and utility closets?  

Response 3 – The time the Contractor spends in the mechanical rooms and utility closets are 
included within the specified normal business hours. Neither the workday nor work week will 
be extended to include additional time the Contractor spends within the mechanical rooms and 
utility closets. The mechanical room and closet design may differ at CTF. 
 
Question 4 - Because of the restriction to access during “normal business hours”, can the 
Contractor store significant materials at the CDF and CTF? How much storage space will be 
made available? Will that storage space be secured? 

Response 4 – Yes, the Contractor may store materials for up to one week. The Department of 
Corrections will provide approximately 100 feet of secured storage space for tools/equipment 
needed. Storage of materials and equipment can be coordinated with the DOC Operations 
Department. 
 

Question 5 –According to the Specifications and Camera Schedule, the total camera count for 
new cameras to be installed in new locations is 456 cameras. According to the Drawings, the 
total camera count for new cameras to be installed in new locations is 460 cameras. Are the 
Specifications and Camera Schedule correct, or are the Drawings correct?  

Response 5 –The Revised Camera Schedule, Drawing TY602, shows that the correct total 
number of new cameras to be installed in new locations is 456 cameras.  
 

Question 6 – According to the Specifications and Camera Schedule, the total camera count for 
existing cameras to be replaced as new cameras is 127 cameras. According to the Drawings, the 
total camera count for new cameras in new locations is 126 cameras. Are the Specifications and 
Camera Schedule correct, or are the Drawings correct?  

Response 6 – The Revised Camera Schedule, Drawing TY602, shows that the correct total 
number of existing cameras to be replaced with new cameras is 127 cameras. 
 

Question 7 – How does the Department of General Services plan the distribution of 
payment to the contractor? Will DGS pay for invoices submitted for time and material plus 
expenses bi-monthly, monthly, quarterly, etc.? What is the expected time of payment once 
the Contractor’s invoice is submitted? 
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Response 7 – Please see the Form of Contract (Attachment K), and refer to Article 7: 
Compensation.  
 

Question 8 – Can the “Upgrade Central Security System” contract that was completed in the 
Spring of 2012 be made available? 

Response 8 – The following link provides the information for the Spring 2012 Upgrade Central 
Security Systems contract: https://app.box.com/s/j0tra9x2sn539zw6glma 
 

Question 9 – Prior to cutting any floor penetrations, are x-rays of the floors required? 

Response 9 – X-ray of the floors is not required. However, the Contractor shall be responsible 
for damage to any conduit or embedded utility. The Contractor shall not cut the floor, but drill 
for penetrations. The Contractor shall not drill through beams or columns.  
 

Question 10 – Which brand and model cameras were installed during Phase II? 

Response 10– The installed model is CAM-8D-21DN-WDRH, manufactured and sold by 
Aventura Technologies. 
 

Question 11 – On what software are the installed cameras operated? 

Response 11 – The software on which the installed cameras operate is provided by Aventura 
Technologies, Inc. Currently, the cameras operate on: 

1. VMS V.8;  
2. CMS V.8;  
3. CWS V.8; or 
4. IVA V.8.  

 

Question 12 – Who was (were) the small business subcontractors that have worked with Johnson 
Control in phase II? 

Response 12 – General Services Inc. worked with Johnson Control during Phase II. 
 

Question 13 –The Camera Schedule specifies all fixed domes while the other documents 
mention seventeen (17) covert cameras. Are the Specifications, Camera Schedule, or Drawings 
correct? 

Response 13 – The Revised Camera Schedule, Drawing TY602, shows seventeen (17) covert 
cameras.  The actual locations of the covert cameras are found on the drawing sheets, identified 
per the legend as “(SD) Covert Camera.” 
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Question 14 – On the roof of Drawing TY500, two (2) PTZ cameras are indicated; yet, the 
camera schedule mentions fixed dome cameras. Are the Drawings or Camera Schedule correct? 

Response 14 – Drawing TY500, “Site Plan-Existing-New Work”, is deleted from this 
solicitation. 
 

Question 15 – According to the Form of Offer Letter, CLIN 0012 refers to Drawing TY304. 
However, it appears that CLIN 0012 should be connected to Drawing TY305 for the North 
Module – 3rd Floor Upper Level. Please confirm whether CLIN 0012 is connected to Drawing 
TY304 or TY305. 

Response 15 – Please refer to CLIN 0008 in the Revised Form of Offer Letter (Attachment C) to 
this Addendum. The correct Drawing for the North Module – 3rd Floor Upper Level is Drawing 
TY305. 
 
Question 16 – According to the Form of Offer Letter, CLIN 0003 refers to new cameras in the 
area, but no new cameras are indicated on the Drawings or Camera Schedule. Are there any new 
cameras for the North Module – 1st Floor Upper Level (TY301)? 

Response 16 – No, there are no new cameras for the North Module – 1st Floor Upper Level, 
shown on Drawing TY301. The Revised Camera Schedule indicates six (6) existing cameras that 
will be removed and replaced by new cameras for Drawing TY301.  

 

Question 17 – Drawing TY201 indicates camera G-19 as RN – existing camera to be replaced 
by new camera – but the camera schedule indicates that it is not part of the solicitation. Please 
confirm. 

Response 17 – Camera G-19 is not part of this solicitation.  

 
Question 18 – Drawing TY202 indicates camera 1-39 as RN – existing camera to be replaced by 
new camera, but the camera schedule indicates it is not included within this solicitation. Please 
confirm. 

Response 18 – Camera 1-39 is not part of this solicitation. 
 
 
Question 19 – Drawing TY407 indicates camera C4M-14 is a PTZ camera but the camera 
schedule indicates the camera is a fixed dome, please confirm. 

Response 19 –Camera C4M-14 is a PTZ camera.  
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Question 20 – Drawing TY-300 has a duplicate of camera 1NE-17, one listed as demolish and 
the other listed as an existing camera to be relocated. The camera schedule does not list this 
camera number at all. Please confirm. 

Response 20 – Camera 1NE-17 is to be demolished and relocated. 

 

Question 21– The Specifications and Drawings include the following items, but the items are 
not listed within the Form of Offer Letter. Please advise under which CLIN these items should 
be proposed. 

Response 21 – The 7th Floor Medical Center is not part of this solicitation. The following items 
should be priced accordingly: 

CLIN 0011 CLIN 0012 CLIN 0013 
• Video Wall Controller 
• Video Wall Monitor 
• iPad Tablets 
• Video Analytic Software 
• Replacement of Phase 1 DVRS 
• Spare Parts List   

40kVA Uninterruptable Power 
Supply 

Annual Maintenance 

 
Question 22 – The new hardware and software are being integrated with the already installed 
hardware and software. Who is responsible for maintenance of the old installed hardware and 
software? 

Response 22 – Johnson Controls, Inc. is responsible for the maintenance of the old installed 
hardware and software. 

 
Question 23 – If, under this Solicitation, the Contractor is to be responsible for maintaining the 
old hardware and software, for what period of time is the warranty to cover. Within the Form of 
Offer Letter, under which CLIN is the warranty to be quoted? 

Response 23 – Upon acceptance of the Project by the District, the warranty shall cover a period 
of 2 years. Please see the Revised Form or Offer Letter. The Base Bid warranty is included as 
CLIN 0014 and the Add Alternate Pricing warranty is included as CLIN 0029.  

 
Question 24 – If the maintenance and warranty of the old hardware and software currently 
installed are to be separated, who and what determines which maintenance contract covers the 
issue since the systems are all interconnected?  

Response 24 – The warranty will begin after final acceptance of the Project by the District. The 
Contractor shall be responsible for a 2 year warranty for old and new equipment. This will allow 
for all the equipment and systems to be included in a single warranty. 
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