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Executive Summary 
 
The District of Columbia Department of General Services (DGS) is issuing this Request for 
Proposals to engage contractors to provide design-build services for six (6) playgrounds located 
in Washington, DC. These playgrounds will be installed at the following Department of Parks 
and Recreation (DPR) sites: (i) Macomb Recreation Center; (ii) Turkey Thicket Recreation 
Center; (iii) Fort Greble Park; (iv) Palisades Community Center; (v) Takoma Community Center; 
and (vi) Randall Recreation Center. The scope of services is further outlined below and generally 
includes design-build services to install new playgrounds, each of which will include a 
spraypark, new tot lot and play equipment, and various other site improvements, based on 
existing conceptual designs (the “Project”).  
 
A.1. Project Delivery Method 
 
The Office plans to deliver this project through a design-build delivery method. Concept designs 
for each site have been completed and are included as Attachments A1-A6 (“Concept Design”) 
along with narrative scopes of work, aerial site images, and play equipment requirements for 
each site. DPR site amenity standards are also included as Attachment G. The selected Design-
Builder will be required to complete the design and install all of the work necessary to complete 
the Project. The Design-Builder’s work will be divided into two phases: (i) the 
Preconstruction/Design Phase, and (ii) the Construction Phase. During the 
Preconstruction/Design Phase the Design-Builder shall prepare such drawings as may be 
required to describe the work and to obtain the necessary permits. Such drawings shall be 
submitted to the Department for its review and approval prior to proceeding with construction. 
During the Construction Phase, the Design-Builder will implement the approved drawings, 
providing all labor, materials, supervision and other services as may be necessary to accomplish 
this task. The Department reserves the right to award the work for each site to separate 
contractors, or to award the work for multiple sites to the same contractor. 
 
A.2 Form of Contract 
 
The Form of Contract will be issued by addendum.  Offerors should carefully review the Form of 
Contract when submitting their proposal. To the extent there are any inconsistencies between this 
RFP and the Form of Contract, the Form of Contract shall prevail. Offerors are further advised 
that they are required to submit their proposal premised upon entering into a contract that is 
substantially similar to the Form of Contract and that any proposed changes to the Form of 
Contract must be clearly identified and described in their proposal. A proposal that fails to 
specifically identify and describe the requested changes shall be deemed non-responsive. 
 
A.3 Design-Builder Fees 
 
As will be more fully described in the Form of Contract, this will be a cost plus a fixed fee with 
Guaranteed Maximum Price type contract.  Offerors will be required to submit with their 
proposal the following: (i) a Design Fee; (ii) a Design-Build Fee; and (iii) a Guaranteed 
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Maximum Price (“GMP”).  The Design Fee and Design-Build Fee will be fixed fees. The 
Design-Build Fee shall include funds sufficient to cover the cost of general conditions; those 
costs will NOT be reimbursable. The cost of design services, insurance and bonds will be 
reimbursable. Offerors will be required to submit with their proposal an Offer Letter in 
substantially the form of Attachment B on the Offeror’s letterhead Also included with 
Attachment B is a GMP breakout form that should be submitted with the Offeror’s proposal. 
 
A.4 Incentives for On-time; On-Budget Completion & Meeting Workforce Goals 
 
The Design-Builder will be required by the Form of Contract to put Ten Percent (10%) of its 
Design-Build Fee at risk.  If the Project is delivered both on-time and for an amount that does not 
exceed the GMP plus one-half of the contingency held by the Department, the Design-Builder 
will earn this portion of the Fee plus an additional Incentive Fee which is equal to Ten Percent 
(10%) of the Design/Build Fee. The net effect of this provision is that the Contractor will earn 
either 90% of its fee if the Project is late or over budget and 110% of its fee if both of the 
objectives are met. In determining entitlement to these fees, the decision shall be made 
irrespective of fault and regardless of which party was responsible for the objectives not being 
met.  The Form of Contract will provide more details on these provisions. 
 
In addition, if the Design-Builder meets the Workforce Utilization Requirement discussed in 
Section A.5 below, the GMP will be increased by Five Percent (5%). In determining whether 
these goals have been met, the decision will be made irrespective of fault and regardless of 
whether the cause for failing to achieve these goals was within the Design-Builder’s control.  
 
A.5 Economic Inclusion 
 
The Department requires that Local, Small and Disadvantaged Business Enterprises (“LSDBEs”) 
participate in this project to the greatest extent possible and desires that such businesses perform 
at least fifty percent (50%) of the work under this procurement. At least thirty five percent (35%) 
must be awarded to entities that are certified as either Small or Disadvantaged Business 
Enterprises by the District of Columbia Local Business Opportunity Commission, and twenty 
percent (20%) to entities that are certified as Disadvantaged Business Enterprises. The 
Department will also require that the selected design-builder and all of its subconsultants, 
subcontractors, and suppliers, enter into a First Source Employment Agreement with the 
Department of Employment Services and hire fifty-one percent (51%) District residents for all 
new jobs created on the project.  Please see Part C of this RFP for additional information. 
 
In addition to LSDBE participation as described above, the Department requires that District 
residents participate in the Project to the greatest extent possible. Prior to execution of the 
Contract, the Department will establish a minimum requirement for the percentage of labor hours 
worked by District residents on the project (such requirement, the “Workforce Utilization 
Requirement”). Offerors shall submit with their proposals a Workforce Utilization Plan outlining 
how they intent to increase participation by DC residents in the performance of the work on this 
Project. 
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A.6 Selection Criteria 
 
Proposals will be evaluated in accordance with Part D of this RFP.  The following evaluation 
criteria will be used: 
 

• Experience & References (20 points) 
• Key Personnel (10 points) 
• Project Management Plan (10 points) 
• Preliminary Project Schedule (10 points) 
• Cost (40 points) 
• LSDBE Compliance/Utilization (5 points) 
• Workforce Utilization (5 points) 

 
A.7 Procurement Schedule 
 
The schedule for this procurement is as follows: 
 

• Issue RFP      - January 3, 2013 
• Pre-proposal Conference    - January 9, 2013 at 10:30 am 
• Last Day for Questions/Clarifications  - January 18, 2013 
• Proposals Due     - January 24, 2013  at 2:00 pm 
• Notice of Award     - on or about February 1, 2013  
 

A.8 Attachments 
 
Attachments A1-A6 - Concept Designs, Narrative Scopes of Work, Aerial Site Maps and Play      

   Equipment Requirements 
Attachment B  - Form of Offer Letter and GMP Breakout 
Attachment C - Disclosure Statement 
Attachment D - Tax Affidavit 
Attachment E  - Davis-Bacon Wage Rates 
Attachment F  - Bid Guaranty Certification 
Attachment G - DPR Site Amenity Standards 
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 SECTION B  SCOPE OF WORK 
 
B.1 Scope of Work 
 
The selected Contractor(s) will be required to provide design-build services at one or more of six 
(6) playgrounds at DPR sites located in Washington, DC. These playgrounds will be installed at: 
(i) Macomb Recreation Center; (ii) Turkey Thicket Recreation Center; (iii) Fort Greble Park; (iv) 
Palisades Community Center; (v) Takoma Community Center; and (vi) Randall Recreation 
Center, as indicated in Attachments A1-A6. The scope of work generally includes design-build 
services to install new playgrounds, each of which includes a spraypark, new tot lot and play 
equipment, and various other site improvements, based on existing conceptual designs. Without 
limiting the generality of the foregoing, the selected Design-Builder shall be required to provide 
all of the design services, labor, materials and supervision necessary to accomplish this task. 
Certain sites may include imaginative play areas, fitness trails and/or parcourse equipment, 
tennis courts, public art, basketball courts, climbing walls, community gardens, nature trails and 
rain gardens. The Design-Builder’s work will be divided into two Phases: (i) the 
Preconstruction/Design Phase; and (ii) the Construction Phase. 
 
B.1.1 During the Preconstruction/Design Phase, the Design-Builder will be required to prepare 
all necessary drawings for the Department’s approval prior to the commencement of the 
Construction Phase. Phase 1 Environmental Assessments will be required for each site, as well as 
Archeological Surveys as required.   
 
B.1.2 During the Construction Phase, the selected Design-Builder shall carry out such activities 
as are necessary to complete the construction in the approved design documents. The Design-
Builder shall be responsible for providing all of the necessary supervision, labor and materials to 
fully complete the work described in Attachments A1-A6. Play equipment requirements are also 
included in Attachments A1-A6. Offerors should carry the following allowances for play 
equipment in their GMP: 
 

• Macomb Recreation Center: $200,000 
• Turkey Thicket Recreation Center: $350,000 
• Fort Greble Park: $200,000 
• Palisades Community Center: $350,000 
• Takoma Community Center: $250,000 
• Randall Recreation Center: $200,000 

 
B.1.3 Green Sustainability Requirements 
 
B.1.3.1 Required Measurables. The Design-Builder will be required to document these 
elements of the Project on the design documents, where the elements are incorporated: 
 

• Rates of existing storm water run-off compared to new rate of storm water management 
(Section 3 of the "Existing Buildings & Small Projects Guide” issued by the former 
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DRES in June 2011 should be used as a guide and will be provided to the selected 
Design-Builders.) Qualifiers should be both quality (total suspended solids) and quantity 
(volume). 

• Number of new trees planted. 
• Square footage/acreage of new community garden space (planting area only).  
• Square footage of new storm water retention areas such as rain gardens, bio swales, etc. 

and volume of run-off retention capacity. 
• Square footage of green roof on pavilions, etc.  

B.1.3.2 Elements. If any of the Project elements below are incorporated, additional requirements 
include: 

• LED lighting possibly powered by solar. 
• Motion activated lighting. 
• Spray park jets motion sensitive or with flow control valves. 
• Spray park on recirculating systems (rather than a flow to drain system). 
• Green roofs on shade shelters, where possible. 
• Rainwater collection for garden watering to nearby facilities. 
• Native landscape plantings (where once established, native plants will not need 

fertilizers, herbicides, pesticides or watering). 
• Recycled/recyclable materials where possible (signage, message boards, etc.). 
• Solar powered products, with panels on shade structures to offset grid power needs. 
• Keep trees and topsoil as undisturbed as possible. 
• Efficient irrigation practices (drip irrigation tied to the DPR Central Irrigation System). 
• Low VOC paint and other materials. 

B.2 Key Personnel 
 
In its proposal, each Offeror will be required to identify its key personnel. Key personnel shall 
include, at a minimum, the following individuals: (i) the Project Executive; (ii) the Field 
Superintendent; and (iii) the Project Manager who will be responsible for this Project. The 
Offeror shall also identify the landscape architect and the civil engineer that will develop the 
designs for this project, as well as the certified arborist where required. In this regard, Offerors 
should submit a resume of the proposed firm as well as the specific individual that will be 
assigned to this project. The Design-Builder will not be permitted to reassign any of the key 
personnel unless the Department approves the proposed reassignment and the proposed 
replacement. Please provide a table that identifies the specific staff that will be assigned to this 
project. The table should include: (i) the individual’s name (if known); (ii) his or her title; (iii) 
his or her level of effort (i.e. the percentage of time devoted to this project); and (iv) the time 
periods during which the individual will be assigned to the project. This table should include all 
personnel that will be assigned to the project.   
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B.3 Licensing, Accreditation and Registration 
 
The Design-Builder and all of its subcontractors and subconsultants (regardless of tier) shall 
comply with all applicable District of Columbia, state, and federal licensing, accreditation, and 
registration requirements and standards necessary for the performance of the contract. Without 
limiting the generality of the foregoing, all drawings shall be signed and sealed by a professional 
architect or engineer licensed in the District of Columbia. 
 
B.4 Conformance with Laws 
 
It shall be the responsibility of the Design-Builder to perform under the contract in conformance 
with the Department’s Procurement Regulations and all statutes, laws, codes, ordinances, 
regulations, rules, requirements, orders, and policies of governmental bodies.   
 
B.5 Davis-Bacon Act 
 
The Davis-Bacon Act is applicable to this Project. As such, the Design-Builder and its trade 
subcontractors shall comply with the wage and reporting requirements imposed by that Act. 
 
B.6 Apprenticeship Act 
 
The Apprenticeship Act shall apply to this contract, and the Design-Builder and all of its trade 
subcontractors shall be required to comply with that act. 
 
B.7 Time if of the Essence 
 
Time is of the essence with respect to the contract. The Project must be substantially complete by 
the following dates: 
 

• Macomb Recreation Center   - June 17, 2013 
• Fort Greble Park    - July 4, 2013 
• Palisades Community Center   - July 4, 2013 
• Turkey Thicket Recreation Center  - September 30, 2013 
• Takoma Community Center   - September 30, 2013 
• Randall Recreation Center   - September 30, 2013 

 
As such, the Design-Builder must dedicate such personnel and other resources as are necessary 
to ensure that the Project is completed on-time and in a diligent, skilled, and professional 
manner.   
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SECTION C  ECONOMIC INCLUSION 
 
C.1 Preference for Small, Local, and Disadvantaged Business Enterprises 
 
General:  Under the provisions of the Small, Local, and Disadvantaged Business Enterprise 
Development and Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code § 2-218.01 et 
seq.), preferences shall be given to Offerors that are certified by the Department of Small and 
Local Business Development as being a small business enterprise, having resident business 
ownership, having a longtime resident business, being a local business enterprise, being a 
disadvantaged business enterprise, being a local business enterprise with its principal office 
located in an enterprise zone, being a veteran-owned business enterprise, or being a local 
manufacturing business enterprise. (A copy of the certification acknowledgment letter must be 
submitted with the Offeror’s Proposal.)  In accordance with these laws, the following preferences 
shall be awarded in evaluating an Offeror’s proposal:  
 
• Three (3) preference points shall be awarded if the Offeror is certified as having a small 

business enterprise. 
• Five (5) preference points shall be awarded if the Offeror is certified as having a resident 

business ownership. 
• Five (5) points shall be awarded if the Offeror is certified as having a longtime resident 

business. 
• Two (2) preference points shall be awarded if the Offeror is certified as a local business 

enterprise. 
• Two (2) preference points shall be awarded if the Offeror is certified as being a local 

business enterprise with its principal office located in an enterprise zone. 
• Two (2) preference points shall be awarded if the Offeror is certified as a disadvantaged 

business enterprise. 
• Two (2) preference points shall be awarded if the Offeror is certified as a veteran-owned 

business enterprise. 
• Two (2) preference points shall be awarded if the Offeror is certified as a local 

manufacturing business enterprise. 
 
Offerors may qualify for more than one of these categories, so that the maximum number of 
points available under this section is 12 points. 
 
Information:  For information regarding the application process, contact the Department of 
Small and Local Business Development at the following address or telephone number: 
 

Department of Small and Local Business Development 
One Judiciary Square Building 
441 4th Street, NW, 9th Floor 
Washington, DC  20001 
(202) 727-3900 (Telephone Number) 
(202) 724-3786 (Facsimile Number) 
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C.2 SLDBE Participation 
 
The Department requires that significant participation by business enterprises certified by the 
Department of Small and Local Business Development as: (i) a local business enterprise; (ii) a 
small business enterprise; (iii) a disadvantaged business enterprise; (iv) having a owned resident 
business; (v) being a longtime business resident; or (vi) having a local business enterprise with 
its principal office located in an enterprise zone.  Accordingly, and in addition to the preference 
points conferred by Section C.1, the Department requires that business enterprises so certified 
must participate in at least 50% of the development.  Of this amount, 35% must be awarded to 
entities that are certified as either Small or Disadvantaged Business Enterprises by the District of 
Columbia Local Business Opportunity Commission and 20% to entities that are certified as 
Disadvantaged Business Enterprises.  Offerors will be required to submit a Local Business 
Enterprise Utilization Plan with their proposals. The Utilization Plan must demonstrate how this 
requirement will be met and, to the extent possible at this stage in the project, should identify the 
specific firms that will be used and their respective roles.   
 
C.3          Residency Hiring Requirements for Contractors and Subcontractors  
 
At least fifty-one percent (51%) of the Offeror’s Team and every subconsultant’s employees 
hired after the Offeror enters into a contract with the Department, or after such subconsultant 
enters into a contract with the Offeror, to work on this project, shall be residents of the District of 
Columbia.  
 
Upon execution of the contract, the Offeror and all of its member firms, if any, and each of its 
subcontractors and subconsultants shall submit to the Department a list of current employees that 
will be assigned to the project, the date that they were hired and whether or not they live in the 
District of Columbia. 
 
The Offeror shall comply with subchapter X of Chapter II of Title 2, and all successor acts 
thereto, including by not limited to the Workforce Intermediary Establishment and Reform of 
First Source Amendment Act of 2011, and the rules and regulations promulgated thereunder.  The 
Offeror and all member firms, subcontractors, tier subcontractors, subconsultants, and suppliers 
with contracts in the amount of $100,000 or more shall be required to comply with the following: 
(i) enter into a First Source Employment Agreement with the D.C. Department of Employment 
Services (“DOES”)  upon execution of the contract; (ii) submit an executed First Source 
Agreement to DOES prior to beginning work on the project; (iii) make best efforts to hire at least 
51% District residents for all new jobs created by the project; (iv) list all employment vacancies 
with DOES; (v) submit monthly compliance reports to DOES by the 10th of each month; (vi) at 
least 51% apprentices and trainees employed must be residents of the District registered in 
program approved by the D.C. Apprenticeship Council; and (vii) trade contractors and 
subcontractors with contracts in the amount of $500,000 or more must register an apprenticeship 
program with the D.C. Apprenticeship Council. 
 



     

 
         Page 10 of 24

C.4          Apprenticeship Act 
 
The D.C. Apprenticeship Act of D.C. Law 2-156, (“Act”) (codified at D.C. Code 32-1401 et 
seq.) as amended shall apply to this project.  All subcontractors selected to perform work on the 
project on a craft-by-craft basis shall be required to comply with this Act. All terms and 
conditions of the D.C. Apprenticeship Council Rules and Regulations shall be implemented. 
Please note that 35% of all apprenticeship hours worked must be performed by District 
residents.  The Contractor shall be liable for any subcontractor non-compliance. 
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SECTION D  EVALUATION AND AWARD CRITERIA 
 
D.1 Evaluation Process 
 
The Department shall evaluate submissions and any best and final offers in accordance with the 
provisions of this Section D and the Department’s Procurement Regulations.   
 
D.2 Evaluation Committee 
 
Each submission shall be evaluated in accordance with this Section D by an Evaluation 
Committee. The Evaluation Committee shall prepare a written report summarizing its findings 
and submit the same to the source selection official.  Based on the information submitted by the 
Offerors in response to this RFP and the report prepared by the Evaluation Committee, the 
source selection official shall select the Offeror(s) whose submissions are determined by the 
source selection official to be the most advantageous to the Department. 
 
D.3 Oral Presentation 
 
The Department does not intend to interview Offerors; however, the Department reserves the 
right to interview Offerors in the competitive range if necessary.  If the Department conducts 
such interviews, each Offeror within the competitive range shall make an oral presentation to the 
Department’s Evaluation Committee, and participate in a question and answer session.  The 
purpose of the oral presentation and the question and answer session is to permit the Evaluation 
Committee to fully understand and assess the qualifications of each Offeror and the Offeror’s 
key personnel.  The submission will be re-scored at the conclusion of the oral presentation. 
 
D.3.1 Length of Oral Presentation 
 
Each Offeror will be given up to 60 minutes to make the presentation.  At the end of the initial 
presentation, there will be a break for approximately 45 minutes for the Evaluation Committee to 
assess the presentation and prepare questions. The Offeror will then respond to questions from 
the Department’s Evaluation Committee for no more than 90 minutes. 
 
D.3.2 Schedule 
 
The order of presentation will be selected randomly and the Offerors will be informed of their 
presentation date before the beginning of oral presentations.  The Department reserves the right 
to reschedule any Offeror’s presentation at the discretion of the contracting officer. 
 
D.3.3 Offeror Attendees 
 
The oral presentation will be made by the Offeror’s personnel who will be assigned the key jobs 
for this project.  Each Offeror will be limited to 7 persons.  The job functions of the persons 
attending the presentation will be considered to be an indication of the Offeror’s assessment of 
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the key areas of responsibility that are deemed essential to the successful completion of the 
project. 
 
D.3.4 Topics 
 
The Offeror may present information about its capabilities and special qualifications to serve as a 
contractor for this Project, including the qualifications of key personnel. 
 
D.4 Proposal Evaluation 
 
Each proposal will be scored on a scale of 1 to 100 points.  In addition, Offerors will be eligible 
to receive up to 12 preference points as described in Section C.1 of this RFP for participation by 
Local, Small or Disadvantaged Business Enterprises. Thus, the maximum number of points 
possible is 112. The contract will be awarded to the contactor with the highest evaluated score. 
 
D.4.1 Experience & References (20 points) 
 
The Department desires to engage a Design-Builder with the experience necessary to realize the 
objectives set forth in the RFP. The construction component of each Design-Builder (the 
“Contractor”) will be evaluated based on their demonstrated experience in: (i) constructing green 
play areas and parks; (ii) construction or renovation projects in an urban setting; (iii) knowledge 
of, and access to, the local subcontracting market; and (iv) knowledge of the local regulatory 
agencies and Code Officials. If the Offeror is a team or joint venture of multiple companies, the 
Evaluation Panel will consider the experience of each member of the team or joint venture in 
light of their role in the proposed team or joint venture. This element of the evaluation will be 
worth up to twenty (20) points. 
 
D.4.2 Key Personnel (10 points) 
 
The Department desires that the builder assign the appropriate number of personnel having the 
necessary seniority to implement a project of this type. The personnel should have experience 
working together and each such individual should have the necessary level of experience and 
education for his or her proposed role. Proposals should identify, at a minimum, (i) the Project 
Executive; (ii) the Field Superintendent; (iii) the Project Manager; (iv) the landscape architect; 
and (v) the civil engineer who will be assigned to this Project. The availability and experience of 
the key individuals assigned to this Project will be evaluated as part of this element. Please 
provide a table that identifies the specific staff that will be assigned to this project. The table 
should include:  (i) the individual’s name (if known); (ii) his or her title; (iii) his or her level of 
effort (i.e. the percentage of time devoted to this project); and (iv) the time periods during which 
the individual will be assigned to the project. This table should include all personnel that will be 
assigned to the project. Please identify whether the personnel will be funded from general 
conditions or whether they are home or regional office personnel that are non-reimbursable (i.e. 
funded from fee). This element of the evaluation will be worth up to ten (10) points. 
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D.4.3 Cost (40 points) 
 
Offerors will be required to bid a Design Fee, Design-Build Fee, and GMP. This element of the 
evaluation will be worth up to forty (40) points. 
 
D.4.4 Project Management Plan (10 Points) 
 
Offerors are required to submit a Project Management Plan. The Project Management Plan 
should clearly explain how the Design-Builder intends to manage and implement the Project. It 
should demonstrate a knowledge of the process and impediments that must be overcome and 
ensure that sufficient staffing will be provided. At a minimum, the plan should: (i) identify the 
key personnel and their specific roles in managing the Project; (ii) identify the key milestone 
dates and provide a description of how these dates will be achieved; (iii) provide a skeletal 
schedule of the work and the phasing of construction; (iv) describe the cost control management 
structures that will be used to ensure the Project is delivered on-budget; and (v) describe the key 
challenges inherent in this Project and explain how they will be overcome or mitigated. The 
Department will also consider the experience that the Design-Builder and its team members have 
working together on similar projects. This element of the evaluation is worth up to ten (10) 
points.   
 
D.4.5 Preliminary Construction Schedule (10 points) 
 
Offerors should submit with their Project Management Plan a schedule that shows the 
anticipated manner in which the Project will be constructed. The schedule should show sufficient 
level of detail so as to demonstrate the Offeror’s understanding of the Project and the key issues 
related to the Project. This element of the evaluation is worth up to ten (10) points.  
 
D.4.6 LSDBE Compliance/Utilization (5 points) 
 
The Department desires the selected design-builder provide the maximum level of participation 
for Local, Small and Disadvantaged Business Enterprises as well as employment opportunities 
for District of Columbia residents. Offerors will be evaluated in light of their demonstrated 
experience in meeting such goals and their proposed LSDBE Utilization Plan. This factor of the 
evaluation will be worth up to five (5) points. 

 
D.4.7 Workforce Utilization Plan (5 points) 
 
The Department desires the selected design-builder to provide the maximum level of 
participation by District of Columbia residents in performing the work. As part of their 
proposals, Offerors must provide a Workforce Utilization Plan which demonstrates how it will 
identify qualified Districts residents to perform work on the project and increase participation by 
District residents. This element of the evaluation will be worth up to five (5) points. 
 
 



     

 
         Page 14 of 24

SECTION E  PROPOSAL ORGANIZATION AND SUBMISSION 
 
This section outlines specific information necessary for the proper organization and manner in 
which Offerors’ Proposals should be proffered. References are made to other sections in this 
RFP for further explanation. 
 
E.1 Submission Identification 
 
Submissions shall be proffered in an original and eight (8) copies.  The Offeror’s submission 
shall be placed in a sealed envelope conspicuously marked: “Proposal for Design-Build Services 
at Six DPR Playgrounds”. 
 
E.2 Delivery or Mailing of Submissions 
 
Submissions should be delivered or mailed to: 
 

DC Department of General Services 
Att’n: JW Lanum 
Frank D. Reeves Center 
2000 14th Street, NW, 8th Floor 
Washington, DC  20009 

 
E.3 Date and Time for Receiving Submissions 
 
Submissions shall be received no later than 2:00 pm EST, on January 24, 2013. The Offeror 
assumes the sole responsibility for timely delivery of its Submission, regardless of the method of 
delivery. 
 
E.4 Submission Size, Organization and Offeror Qualifications 
 
All submissions shall be submitted on 8-1/2” x 11” bond paper and typewritten. Telephonic, 
telegraphic, and facsimile submissions shall not be accepted. The Department is interested in a 
qualitative approach to presentation material. Brief, clear and concise material is more desirable 
than quantity. The submission shall be organized as follows: 
 
E.4.1 Bid Form 
 
Each Offeror shall submit a bid form substantially in the form of Attachment B. Material 
deviations, in the opinion of the Department, from the bid form shall be sufficient to render the 
proposal non-responsive. 
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E.4.2 Disclosure Form 
 
Each Offeror shall submit a Disclosure Statement substantially in the form of Attachment C. 
 
E.4.3 Executive Summary 
 
Each Offer should provide a summary of no more than three pages of the information contained 
in the following sections. 
 
E.4.4 General Team Information and Firm(s) Data 

 
Each Offeror should provide the following information for the Design-Builder and each of its 
subconsultants. 
 
A. Name(s), address(es), and role(s) of each firm (including all sub-consultants) 

 
B. Firm profile(s), including: 
 

i. Age 
 

ii. Firm history(ies) 
 

iii. Firm size(s) 
 

iv. Areas of specialty/concentration 
 

v. Current firm workload(s) projected over the next year 
 
vi. Provide a list of any contract held by the Offeror where the contract was 

terminated (either for default or convenience).  This list should also identify any 
contracts that resulted in litigation or arbitration between the Owner and the 
Offeror.  If the Offeror has multiple offices, only contracts held by the office 
submitting this proposal need be listed. 

 
C.  Description of the team organization and personal qualifications of key staff, including: 
 

i.  Identification of the single point of contact for the Design-Builder. 
 

ii.  Organizational chart illustrating reporting lines and names and titles for key 
participants proposed by the team. 

 
iii. Resumes for each key participant on the team, including definition of that 

person’s role, relevant project experience, and current workload over the next two 
years. 
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iv. Experience that the key team members have working together. 
 
E.4.5 Relevant Experience and Capabilities 
 
A. Detailed descriptions of no more than eight (8) projects that best illustrate the team’s 

experience and capabilities relevant to this project. On each project description, please 
provide all of the following information in consistent order: 

 
i. Project name and location 

 
ii. Name, address, contact person and telephone number for owner reference 

 
iii. Brief project description including project cost, square footage, firm’s scope of 

work, and key firm strengths exhibited   
 

iv. Identification of personnel involved in the selected project who are proposed to 
work on this project 

 
vi.   Project process and schedule data including construction delivery method, and 

construction completion date (any unusual events or occurrences that affected the 
schedule should be explained) 

 
vii. Construction cost data including pre-construction budget, and actual construction 

cost (if actual construction cost exceeds original, please explain why) 
 
E.4.6 Project Management Plan 
 
Each Offeror should submit a Project Management Plan that addresses the issues set forth in 
Section D.4.4 of this RFP. 
 
E.4.7 Preliminary Project Schedule 
 
Each Offeror should prepare a preliminary project schedule that shows how the Offeror intends 
to complete the project in a timely manner. The schedule should be prepared using a critical path 
method and should show key logic ties and activity durations. The schedule should demonstrate 
that the Offeror understands the project and has a workable method to deliver the project in a 
timely manner. 
 
E.4.8 Cost Information 
 
Offerors will be required to bid a Design Fee, Design-Build Fee and GMP. Each Offeror should 
also include a GMP breakout that contains a sufficient level of detail so as to permit the 
Department to determine whether the Offeror has adequately scoped the Project (an electronic 
form of the GMP breakout spreadsheet can be downloaded at 
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https://leftwichlaw.box.com/shared/static/xbz7ax0wd7m5c2rq6z6w.xls. This element of the 
evaluation is worth up to forty (40) points.   
 
E.4.9 Local Business Utilization Plan 
 
Each Offeror must submit a proposed Local Business Utilization Plan that identifies the specific 
certified business enterprises that will participate in the contract and their anticipated roles.  In 
addition, each Offeror should provide: (i) a narrative description of similar projects and the 
Offeror’s success in meeting such goals; and (ii) a chart, in summary form, that identifies the 
Offeror’s major public projects over the last five years and its success in achieving such goals 
(creativity should be displayed regarding joint-venture and subcontractor agreements). 
 
E.4.10 Workforce Utilization Plan 
 
Each Offeror must submit a Workforce Utilization Plan that describes how the Offeror will 
increase participation by District residents in performing the labor necessary for the Project. The 
plan should set forth how specifically the Offeror will implement its plan to increase 
participation by District residents. The Offeror shall also provide a chart, in summary form, that 
depicts the level of participation by District residents in past projects with the District.   
 
E.4.11 Tax Affidavit 
 
Each Offeror must submit a tax affidavit substantially in the form of Attachment D. In order to 
be eligible for this procurement, Offerors must be in full compliance with their tax obligations to 
the District of Columbia government. 
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SECTION F  BIDDING PROCEDURES & PROTESTS 
 
F.1 Contact Person 
 
For information regarding this RFP please contact: 
 
 Thomas D. Bridenbaugh 
 Leftwich & Ludaway, LLC 
 1400 K Street, NW 
 Suite 1000 
 Washington, D.C.  20005 
 Phone:  (202) 434-9100 
 Facsimile:  (202) 783-3420 
 
Any written questions or inquiries should be sent to Thomas Bridenbaugh at the address above. 
 
F.2 Preproposal Conference 
 
A preproposal conference will be held on January 9, 2013 at 10:30 a.m. The conference will be 
held at the Frank D. Reeves Center, 2nd Floor Community Room, 2000 14th Street, NW, 
Washington, DC 20009.  Interested Offerors are strongly encouraged to attend. 
 
F.3 Explanations to Prospective Offerors 
 
Each Offeror should carefully examine this Request for Proposals and any and all amendments, 
addenda or other revisions, and thoroughly familiarize itself with all requirements prior to 
proffering a submission. Should an Offeror find discrepancies or ambiguities in, or omissions 
from, the RFP and amendments, addenda or revisions, or otherwise desire an explanation or 
interpretation of the RFP, any amendments, addenda, or revisions, it must submit a request for 
interpretation or correction in writing. Any information given to an Offeror concerning the 
solicitation shall be furnished promptly to all other Offerors as an amendment or addendum to 
this RFP if in the sole discretion of the Department that information is necessary in proffering 
submissions or if the lack of it would be prejudicial to any other prospective Offerors. Oral 
explanations or instructions given before the award of the contract shall not be binding. 
 
Requests should be directed to Thomas Bridenbaugh at the address listed in Section F.1 no later 
than the close of business on January 18, 2013. The person making the request shall be 
responsible for prompt delivery. 
 
F.4 Protests 
 
Protests shall be governed by Section 4734 of the Department’s Procurement Regulations (27 
DCMR § 4734). Protests alleging defects in this solicitation must be filed prior to the time set for 
receipt of submissions. If an alleged defect does not exist in this initial RFP, but was 
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incorporated into the RFP by an amendment or addendum, a protest based on that defect must be 
filed before the next closing time established for proffering submissions. In all other cases, a 
protester shall file the protest within ten (10) days after the protester knows or should have 
known, whichever is earlier, of the facts and circumstances upon which the protest is based. All 
protests must be made in writing to the Department's Chief Contracting Officer (“CCO”) and 
must be filed in duplicate.  Protests shall be served on the Department by obtaining written and 
dated acknowledgment of receipt from the Department's CCO. Protests received by the 
Department after the indicated period shall not be considered. To expedite handling of protests, 
the envelope shall be labeled “Protest”.   
 
This section is intended to summarize the bid protest procedures and is for the convenience of 
the Offerors only. To the extent any provision of this section is inconsistent with the 
Procurement Regulations, the more stringent provisions shall prevail. 
 
F.5 Contract Award 
 
This procurement is being conducted in accordance with the provisions of Section 4712 of the 
Department’s Procurement Regulations (27 DCMR § 4712). 
 
F.6 Retention of Submissions 
 
All submissions shall be retained by the Department and therefore shall not be returned to the 
Offerors. With the exception of proprietary financial information, the submissions shall become 
the property of the Department and the Department shall the right to distribute or use such 
information as it determines. 
 
F.7 Examination of Submissions 
 
Offerors are expected to examine the requirements of all instructions (including all amendments, 
addenda, attachments and exhibits) in this RFP. Failure to do so shall be at the sole risk of the 
Offeror and may result in disqualification. 
 
F.8 Late Submissions:  Modifications 
 
A. Any submission or best and final offer received at the office designated in this RFP after 

the exact time specified for receipt shall not be considered. 
 
B. Any modification of a submission, including a modification resulting from the CCO’s 

requests for best and final offers, is subject to the same conditions as in F.8.A stated 
above. 

 
C. The only acceptable evidence to establish the time of receipt at the Department’s office is 

the time-date stamp of such installation on the submission wrapper or other documentary 
evidence of receipt maintained by the installation. 
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D. Notwithstanding any other provisions of this Request for Proposals to the contrary, a late 

modification of an otherwise successful submission which makes its terms more 
favorable to the Department may be considered at any time it is received and may be 
accepted. 

 
E. Submissions shall be irrevocable and remain in full force and effect for a period not less 

than 120 days after receipt of submissions. 
 
F.9 No Compensation for Preparation of Submissions 
 
The Department shall not bear or assume any financial obligations or liabilities regarding the 
preparation of any submissions submitted in response to this RFP, or prepared in connection 
therewith, including, but without limitation, any submissions, statements, reports, data, 
information, materials or other documents or items. 
 
F.10 Rejection of Submissions 
 
The Department reserves the right, in its sole discretion: 
 
A. To cancel this solicitation or reject all submissions. 
 
B. To reject submissions that fail to prove the Offeror’s responsibility. 
 
C. To reject submissions that contain conditions and/or contingencies that in the 

Department’s sole judgment, make the submission indefinite, incomplete, otherwise 
non-responsive, or otherwise unacceptable for award. 

 
D. To waive minor irregularities in any submission provided such waiver does not result in 

an unfair advantage to any Offeror. 
 
E. To take any other action within the applicable Procurement Regulations or law.  
 
F. To reject the submission of any Offeror that has submitted a false or misleading 

statement, affidavit or certification in connection with such submission or this Request 
for Proposals. 
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F.11 Limitation of Authority 
 
Only a person with prior written authority from the CCO shall have the express, implied, or 
apparent authority to alter, amend, modify, or waive any clauses or conditions of the contract.  
Furthermore, any alteration, amendment, modification, or waiver of any clause or condition of 
this RFP is not effective or binding unless made in writing and signed by the CCO or its 
authorized representative. 
 
F.12 Non-Responsive Pricing 
 
In general, the Department will consider a proposal non-responsive if Offeror’s price is greater 
than 150% of the median price submitted by other Offerors. The Department reserves the right to 
deem a proposal non-responsive if Offeror’s price is greater than 150% of the independent 
government estimate. 
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SECTION G  INSURANCE REQUIREMENTS 
 
G.1 Required Insurance 
 
The contractor will be required to maintain the following types of insurance throughout the life 
of the contract. The Contractor shall be responsible for the payment of all costs associated with 
the required insurance, including any and all premiums and, in the case of a claim, any 
applicable deductible. 
 
G.1.1 Commercial general public liability insurance (“Liability Insurance”) against liability for 
bodily injury and death and property damage, such Liability Insurance to be in an amount not 
less than Five Million Dollars ($5,000,000) for liability for bodily injury, death and property 
damage arising from any one occurrence and Five Million Dollars ($5,000,000) from the 
aggregate of all occurrences within each policy year.  The policy should include completed 
operations coverage.  The Design-Builder will be required to maintain this coverage in force for 
a period of at least two years after substantial completion. 
 
G.1.2 Workers’ compensation and Employers Liability coverage providing statutory benefits 
for all persons employed by the contractor, or its contractors and subcontractors at or in 
connection with the Work. 
 
G.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the amount of at 
least One Million Dollars ($1,000,000) for each occurrence for bodily injury and property 
damage. 
 
G.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when combined 
with the general liability policy has an aggregate limit of at least Ten Million Dollars 
($10,000,000). 
 
G.1.5 The Department intends to purchase a builder’s risk policy that will cover the work being 
installed by the Design-Builder as well as the value of the base building.  This policy will be in 
lieu of builder’s risk insurance that would typically be carried by the Design-Builder. 
 
G.1.6 With respect to the design team, errors and omissions coverage written on a claims made 
basis and having an aggregate policy limit of at least Two Million Dollars ($2,000,000). 
 
G.2 Additional Insureds 
 
Each insurance policy shall be issued in the name of the contractor and shall name as additional 
insured parties the Department and the District of Columbia, and shall not be cancelable or 
reduced without thirty (30) days prior written notice to the Department. 
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G.3 Waiver of Subrogation 
 
All such insurance shall contain a waiver of subrogation against the Department and the District 
of Columbia, and their respective agents. 
 
G.4 Strength of Insurer 
 
All insurance shall be placed with insurers that are reasonably acceptable to the Department and 
with an A.M. Best’s rating of not less than A- (Excellent) and a surplus size of not less than XV.   
All such insurers shall be licensed/approved to do business in the District of Columbia. 
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SECTION J  BONDS 
 
J.1 Bid Bond 
 
Offerors are required to submit with their proposal a bid bond in the amount of $50,000.  All 
bonding companies must be included on the Department of Treasury’s Listing of Approved 
Sureties. Alternatively, Offerors may submit a cashier’s check or irrevocable letter of credit in 
lieu of a bid bond. However, in the event an Offeror who is awarded a contract fails to post a 
payment and performance bond for the full value of the contract, the Offeror shall thereby forfeit 
the full amount of the cashier’s check or letter of credit, and the Department shall collect such 
funds as liquidated damages. If the Offeror chooses to submit a cashier’s check or letter of credit 
in lieu of a bid bond, the Offeror must complete the form included as Attachment F and return, 
notarized, with the Offeror’s bid. Letters of credit must be: (i) unconditional and standby; (ii) 
irrevocable; (iii) issued by an FDIC insured institution that is reasonably acceptable to DGS; and 
(iv) able to be drawn on in the Washington, DC metropolitan area. The letter of credit shall 
provide that it may be drawn upon if the holder of the letter of credit submits a signed statement 
by DGS’s contracting officer stating that the Offeror has failed to enter into a contract consistent 
with the terms of this procurement and the Offeror’s bid submitted thereunder.   
 
J.2 Trade Subcontractor Bonds 
 
The Form of Contract will require that all trade subcontractors provide a payment and 
performance bond having a penal value equal to 100% of the cost of the trade subcontract. All 
such bonds shall be written on a dual-obligee basis. 
 
J.3 Contractor’s Payment and Performance Bond 
 
In addition to the trade subcontractor bonds required by Section J.2, the Design-Builder will be 
required to post a payment and performance bond having a penal value equal to the GMP at the 
time the Contract is executed. 
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1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build 
contract for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for 
the site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop 
into a newly renovated playground. 
 
2. LOCATION 
 
Macomb Park is located at 3409 Macomb St, NW, Washington, DC.  See attached 
exhibit. 
  

3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a 
request for clarification. 
 
Please find enclosed a concept design drawing (exhibit attached) for the playground.  
The DB contractor should include an allowance of $200,000.00 for play equipment only 
(exhibit attached), and include pricing for safety surfacing as shown on the attached 
plan or required by playground safety standards.  Provide automatic locking gates. 
 DPR would like to be able to program them to lock and unlock at specific times. 
 Include this item as an “add alternate”. 
 
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-
Builder to retain services of a certified Arborist for the project.  During the Construction 
Phase, the Design-Builder will implement the approved drawings, providing all labor, 
materials, supervision and other services as may be necessary to accomplish this task.  
Site will require a phase 1 archaeological study and coordination with District's Historic 
Preservation office.  Provide a geotech and site survey report for the project site.  All 
amenities and access to all amenities must meet or exceed all ADA accessibility 
standards, specifically the entrances to the playground areas. 
 

4.  PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE 
A. Current use 

The existing playground includes outdated play equipment that is posing a safety 
hazard to children using the facility. 
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B. Intended use 
The proposal is to dismantle and remove the existing play equipment, fencing, 
underground foundations for play equipment, safety surfaces and install new play 
equipment, safety surface, spray park, fencing, benches, water fountain, 
landscaping, stairway and ADA compliant concrete ramp.  The scope of work 
includes: 

 

C. Site work 
1. Erosion and Sediment Control: Furnish and install sediment and erosion 

control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground.  Contractor shall be responsible for 
the maintenance of the measures during construction. 
 

2. Tree protection: Install construction fencing to protect all existing trees 
during construction. 

 
3. Stairs: Install stairway between planters leading from the upper area to the 

lower area where the 5 to 12 year old playground equipment is located. 
 

4. Storm water Management: Mitigate storm water drainage issues in SE 
corner of the site. 

 
5. Poison Ivy: Mitigate poison ivy problems around the perimeter of the site. 

 
D. Landscape Features 

1. Spray Park: Design and install water spouts and poured in place (PIP) 
patterned rubber surface with associated piping, tie-ins with water source, 
underground drains and pumps.  Grade and connect spray park with existing 
storm inlet such that the overflow drains to the inlet. 
 

E. Play Equipment and Safety Surface: 
1. Dismantle and remove existing play equipment, foundations and benches. 

 
2. Climbing wall: Install climbing wall in the lower playground area as shown in 

the rendered site plan issued by the landscape architect. 
 

3. Playground Equipment: Provide two separate playground equipment areas. 
Provide a playground equipment area for two to five year old children 
including tot lot playground equipment, soft surface fall protection, swings, 
sand box with Play Ship structure and space for Imagination Play equipment. 
per the landscape architect concept design.  Provide a playground equipment 
area for six to twelve year old children, Including playground equipment, soft 
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surface fall protection and swings.  The equipment should have a natural 
theme as shown in the concept plan issued by the landscape architect. 

 
4. Soft Surface: Provide soft surface fall protection with herringbone design 

according to current playground safety standards in both play areas. 
 

F. Site Amenities 
1. Fencing and gates: Provide and install ornamental wrought iron fencing 

along Macomb Street with lockable gates.  The remaining three sides of the 
park shall be installed with black vinyl coated chain link fencing. 

 
2. Benches, Picnic Tables, Game Tables: Install new benches, picnic tables 

and game tables and other site amenities per DPR standards and the concept 
site plan issued by the landscape architect. 

 
3. Shade Structure: Relocate the artful shade structure (Gazebo) to the spray 

park area and replace the base structure with a waterproof base or pedestal. 
 

4. Trash Receptacles: Install trash receptacles and blue recycle receptacles in 
the playground per DPR standards. 

 
5. Park signage: Install two (2) bulletin boards in the playground and one set of 

park hours and safety signs on the playground fence per DPR signage 
standards.  Install trail signs along path from the playground to the NPS trail. 
Signs and bulletin boards to be installed in locations determined by DGS. 

 
6. Security lighting: Provide site safety lighting throughout the park area. 

 
7. Install freeze proof drinking fountains in the playground per DPR standards. 

 
8. Park furniture: Install game tables, grills, picnic tables, trash receptacles, 

seating for performance space and seating under the pavilion per the 
following DPR standards. 

i. Install Ultrasite model 942SM-P6 in-ground mounted benches; black; 
OR equal; 

ii. Install Ultrasite model 347-BRN6 rectangular tables; OR equal 
iii. Install combo table/bench; Dumor model 62-861/92 series; OR equal; 
iv. Install SD-35 Victor Stanley Ironsites Series 36 gallon side-opening 

litter receptacles, 
v. Install black with black plastic liner; DS-24 Convex lid with self close 

door latch and rat plate; OR equal. 
 

9. Automatic locking gates: Provide automatic locking gates programed to 
lock and unlock at specific times.  Items should be included as in the project 
as an add alternate. 
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G. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and 
materials as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time 
of the investigation the standards of DC Historic Preservation Office, and 
present all findings in a report to DGS within thirty (30) days of NTP.  Design-
Builder must contract DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and 
to make appropriate recommendations to DGS.  Design-Builder shall present 
all findings in a report to DGS within thirty (30) days of NTP. 

 
4. Site Surveys 

Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the dog park.  At a minimum, the survey(s) shall 
include boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain all permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, 
vendors and/or manufacturers.  The Project Manager shall review and 
approve or reject submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 
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9. Construction 
Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter 

receptacles). 
 

10. Walk-Through Inspection 
At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report 
stating any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
Design-Builder shall also submit warranty information on all design 
requirements within 30 days of completion. 

 
H. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the 
installation is completed, Design-Builder shall ensure that the site is clear of 
all extraneous materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain 
link fence.  Design-Builder shall ensure site is locked during non-work hours. 

 
I. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction.  Design-Builder shall protect existing trees and 
shrubs from damage during construction. Protection extends to the root systems of 
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existing vegetation.  Design-Builder shall not store materials or equipment, or drive 
machinery, within drip line of existing trees and shrubs. 
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MACOMB-DPR Priorities

•	 New play equipment for all ages
•	 Better utilize space to incorporate play areas
•	More equipment for 6 to 12
•	 Interest in natural play and skate spot and a sand table
•	 Bring back spray park
•	 Clean up and incorporate slope between ball field and current 6 to 12 

play area
•	 New fencing along Macomb
•	 Keep gazebo but there is a better way to incorporate it into the park. 

Seems to divide play areas.
 * If	it	can’t	be	moved,	incorporate	colors
•	 Request for picnic and game tables
•	 Like equipment that had rope bridges/walks and other similar features
•	 Swings!
•	 At	the	corner	of	the	site,	there	is	a	standing	water/drainage	issue	that	

causes a mosquito problem
•	West side of the park has a bad poison ivy problem
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STUDIO39 Landscape Architecture, P.C.      6416 Grovedale Drive, Suite 100-A      Alexandria, Virginia 22310      703.719.6500      www.studio39.com DECEMBER 18, 2012

M a c o m b  Pa r k  -  D e s i g n  C o n c e p t
Wa s h i n g t o n ,  D C

0   10’    20’        40’

Scale:  1” = 20’-0”

N O R T H

Incline with Ropes for Climbing

Climbing Wall

Replace Kompan equipment with Play 
Structure for 6-12 age group. (Natural 
materials)

Sand Box with Play Ship structure

New swing set.

Rubberized play surface with her-
ringbone design

M A C O M B  S T R E E T  N W

Provide stairs through planter for better connection 
and access to lower playground                    
              

Swing set

Picnic and Game Tables Between existing trees

Replace  Existing Chain Link with 
Decorateive Rail Fence 

Spray Park Area  

Relocate Artful Shade Structure to Spray 
Park Area (Consider replacing base struc-

ture with waterproof material )  
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Issac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Macomb   play equipment and surfacing requirements

Macomb
Equipment Budget-not to exceed 200k

Custom Ropes and Arches to accentuate Gazebo. The 
changes in elevation will be used to create a variety of 
play opportunities as the land ungulates below EVOS® 
structure and related components. Custom Rope struc-
tures and slides traverse the grade changes for continu-
ous, challenging play. Custom matched colors from the 
existing gazebo accentuate the equipment while the 
overarching colors within the equipment gravitate to-
ward a more neutral, nature-inspired palette. A Weevos® 
structure will accommodate the needs of younger users.

Reference specification files:
2012 color and Industry best
2012 Concrete Solutions Brochure
2012_ConcreteSpecs
2012_PlaysystemSpecs
16703000 - Roller slide
18384300 omni spin
18463000 - Roller table ADA and sensory

Note: 
Projects shown are conceptual and should be considered 
reference only.

AquaFlex®  Splash Pad

5-12 Area

2-5 Area

Swings with Accessible Bay
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Issac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Macomb   2-5 Area



Issac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Macomb   5-12 Area



Issac Sparks CPSI, Sales
3705 Crondall Lane
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SCOPE OF WORK MODERNIZATION OF TURKEY THICKET PLAYGROUND 

1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build contract 
for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop into a 
newly renovated playground. 
 
2. LOCATION 
 
Turkey Thicket playground is located at 1100 North Michigan Ave, between 10th and 
Shepherd Street NE, Washington, DC.  The Play areas are adjacent to the recreation 
center.  See attached exhibit. 
 
3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a  request 
for clarification. 
 
Please find enclosed a concept design drawing (exhibit attached) for the playground.  The 
DB contractor should include an allowance of $350,000.00 for play equipment only, (exhibit 
attached), and include pricing for safety surfacing as shown on the attached plan or 
required by playground safety standards. 
  
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-Builder 
to retain services of a certified Arborist for the project.  During the Construction Phase, the 
Design-Builder will implement the approved drawings, providing all labor, materials, 
supervision and other services as may be necessary to accomplish this task.  
Site will require a phase 1 archaeological study and coordination with District's Historic 
Preservation office.  Provide a geotech and site survey report for the project site.  All 
amenities and access to all amenities must meet or exceed all ADA accessibility standards, 
specifically the entrances to the playground areas. 
 
4.  PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE 
 
A. Current use 

 
The existing playground includes outdated play equipment and a couple of swings that 
are posing a safety hazard to children using the facility. There are also existing tennis 
and basketball courts and multipurpose field. 
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B. Intended use 
The proposal is to dismantle and remove the existing play equipment, fencing, 
underground foundations for play equipment, safety surfaces and install new play 
equipment, safety surface, spray park, community garden, fencing, benches, storage 
building, water fountain, landscaping, bio-retention strips, stairway and ADA compliant 
concrete ramp.  The scope of work includes: 
 

C. Site work 
1. Erosion and Sediment Control: Furnish and install sediment and erosion 

control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground. 

     
2. Tree protection: Install construction fencing to protect all existing trees during 

construction. 
 

3. Replace and widen the walking track around field to 6’ and provide accessible 
pathways to play spaces. 

 
4. Provide exercise stations and distance markers along the path as shown on the 

attached concept plan. 
 

5. Resurface the existing basketball and tennis courts and correct the 
erosion/standing water problem at the NW corner of the basketball court. 

 
6. Remove the existing fence around the tennis court and install new vinyl coated 

chain link fence and gates to enclose the tennis court. 
   

7. Provide permeable paving at the parking lot and plaza area. 
 

8. Provide and install frost free, ADA accessible water fountains. 
 

9. Install bio-filtration tree planters as shown in the concept plan. 
 

10. Provide shade structures with green roof for the picnic areas as indicated on the 
plan. 

 
11. Resurface hand ball/racquetball court. 

 
12. Provide and install teenage seating area. 

 
13. Provide power outlets around movie wall. 
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14. Provide and install a storage shed at the community garden. The shed shall be 
secured to a concrete slab. Provide and install rain barrels to use at the 
community garden. 

 
15. Install bollards on both sides of the entrance from Michigan Avenue to prevent 

from parking on the green areas adjacent to the entrance. 
 

16. Install bollards by the gymnasium entrance to prevent vehicles from driving and 
parking on the walkway north of the recreation center 
 

D. Landscape Features 
1. Provide and install rain garden per the concept site plan developed by the 

Landscape Architect. 
 
2. Splash park: Design and install water spouts and poured in place (PIP) 

patterned rubber surface in the center with associated piping, tie-ins with water 
source, underground drains and pumps.  Grade and connect splash park with 
existing storm inlet such that the overflow drains to the inlet.  Spray park should 
be modeled after Joe Cole at Wheatley ES. 
 

3. Community garden: Install concrete planting beds and deer-proof fencing 
around community garden.  Install new hose bibs, elevated planting beds and 
lockable garden tool shed mounted on a concrete slab.  Provide planting soil mix 
per DPR standards for the community gardens. 

 
4. Install bio-retention garden strips from playground runoff. 

5. Design and install earthen berms. 

6. Install fencing and gate around the playground areas and garden. 

 

E. Play Equipment and Safety Surface: 
1. Dismantle and remove existing play equipment, foundations and benches from 

the existing two play grounds. 
  

2. Install safety surface and play equipment specified by the manufacturer for both 
2-5 year old and for 6-12 year old playground areas. 
 

3. Install imaginative play equipment in 2-5 year old play area. 
  

4. Provide and install play boulders for climbing as indicated in the concept plan. 
 

5. Install rope climbing up slope as showed in the concept plan. 
 

6. Provide and install colorful train track design in the PIP safety surfacing. 



 
SCOPE OF WORK MODERNIZATION OF TURKEY THICKET PLAYGROUND 

 
7. Install swing sets as per the concept plan. 

 
8. Design and install themed train play equipment based on the play equipment 

manufacturer’s concept plan and a small boat structure transitioning into water 
play area. 

 
9. Provide and install chimes along the fence for musical element. 

 
10. Provide and install play cubes. 

 
11. Provide and install archway for climbing. 

 
12. Provide a PIP safety surface per the concept plan where the safety surface/PIP 

rubber should be contiguous between the play equipment. 
 
F. Site Amenities 

1. Benches: Install new benches and other site amenities per DPR standards. 
 

2. Trash Receptacles: Install trash receptacles and blue recycle receptacles in the 
playground per DPR standards. 

 
3. Park signage: Install two (2) bulletin boards in the playground and one set of 

park hours and safety signs on the playground fence per DPR signage 
standards. 

  
4. Security lighting:  Provide site LED safety lighting throughout the park area. 

 
5. Install freeze proof drinking fountains in the playground per DPR standards. 

 
6. Park furniture: Install game tables, grills, picnic tables, trash receptacles, 

seating for performance space and seating under the pavilion per the following 
DPR standards. 

i. Install Ultrasite model 942SM-P6 in-ground mounted benches; black; OR 
equal; 

ii. Install Ultrasite model 347-BRN6 rectangular tables; OR equal 
iii. Install combo table/bench; Dumor model 62-861/92 series; OR equal; 
iv. Install SD-35 Victor Stanley Ironsites Series 36 gallon side-opening litter 

receptacles, 
v. Install black with black plastic liner; DS-24 Convex lid with self close door 

latch and rat plate; OR equal. 
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G. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP.  Design-Builder must 
contract DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS.  Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 

 
4. Site Surveys 

Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the dog park.  At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain all permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers.  The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 
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9. Construction 
Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles). 

 
10. Walk-Through Inspection 

At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report stating 
any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
H. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence.  Design-Builder shall ensure site is locked during non-work hours. 

 
I. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction.  Design-Builder shall protect existing trees and shrubs 
from damage during construction. Protection extends to the root systems of existing 
vegetation.  Design-Builder shall not store materials or equipment, or drive machinery, 
within drip line of existing trees and shrubs. 
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Existing Conditions
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Aerial View



Aerial View Project Goals

Turkey Thicket DPR Priorities
•	New	Playground	Equipment	for	all	ages.	Incorporate	hillside	.	Natural	theme.“thicket”	theme.
•	 Incorporate seating throughout.
•	Consider a play space for manipulative play such as imagination playground.
•	 Replace	walking	track	around	field.	Make	accessible	pathways	to	play	spaces.
•	 Shade	throughout	design	and	a	pavilion	for	picnics,	game	tables	to	play	spaces.
•	 Erosion/standing	water	issues	at	basketball	court
•	 Consider	a	spot	for	an	art	piece	or	spray	park



Existing Tennis Courts

Design Concept
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